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To: Prospective Bidder/Offeror: Date:
Prospective Proposer May 24, 2013
Project Title: Project No.:
Southeast College Workforce 3 Floor & Parking Garage Shell
Build Out RFCSP 13-37

Description of Solicitation Amendment:

The Request for Competitive Sealed Proposals for Southeast College Workforce 3™ Floor & Parking Garage Shell Build Out
(Project No. 13-37) is hereby amended as set forth below:

1. Attachment No. 2, Schedule of Items and Prices, is hereby replaced in its entirety and is attached herein.

2. Attachment No. 12, Specification and Drawings, the SE Campus Build Out e-builder link in the original solicitation
document is incorrect and is hereby changed with the correct e-builder link as follows:
SE Campus Build Out: https://app.e-builder.net/public/PublicFolderView.aspx?FolderID={ed4dd263-132b-
454a- a%el-a7ec8623f5e3}

Acknowledgement of Amendment No. by: Date:

Company Name (Bidder/Offeror): ‘

Signed by: ‘

Name (Type or Print): Title:



https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bed4dd263-132b-%20454a-%20a9e1-a7ec8623f5e3
https://app.e-builder.net/public/PublicFolderView.aspx?FolderID=%7bed4dd263-132b-%20454a-%20a9e1-a7ec8623f5e3

ATTACHMENT NO. 2

SCHEDULE OF ITEMS AND PRICES
FOR
PROJECT NAME: SOUTHEAST (SE) COLLEGE WORKFORCE 37° FLOOR &
PARKING GARAGE SHELL SPACE BUILD OUT

PROJECT No. RFCSP 13-37

ITEM DESCRIPTION OF WORK/ITEMS Proposed Price

001 COST OF WORK, WORKFORCE BUILDING LEVEL 3 $

002 COST OF WORK, GARAGE CORROSION LAB BUILDING

003 OVERHEAD AND PROFIT

004 SIGNAGE ALLOWANCE $ 30,000.00
005 OWNER TAB $ 40,000.00
006 OWNER CONTINGENCY $ 300,000.00
007 SECURITY ALLOWANCE $ 35,000.00

Total Proposed Price (I1tems 001-007): $
Note: Total proposed price must equal the total line item cost for items 001-007 above.

Proposer’s Maximum Project Duration in Calendar Days:
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